OP# 1133200, CP# 1146463 HURLBURT FIELD 28-Apr-26
REPLACE ROOF, GUTTERS, ROOFING, REPAIR, REPLACEMENT
& DOWNSPOUTS, B90232 & MAINTENANCE (R3M) IDIQ PROGRAM

STATEMENT OF WORK

PART 1 GENERAL

1.01

1.02

RELATED SPECIFICATIONS SECTIONS:

The contractor shall comply with all applicable federal, state, and local statues, Department of
Defense Instructions, Air Force Instructions, manuals, handbooks, regulations, guidance, and
policy letters, including but not limited to:

UFC 1-200-01 DoD BUILDING CODE (General Building Requirements)

UFC 1-200-02 High performance and Sustainable Building Requirements, with Change 2
UFC 3 110 03 ROOFING Change 5, 12 June 2020

UFGS DIVISION 07 - Thermal and Moisture Protection

National Roofing Contractors Association (NRCA) Roofing Manuals to include all changes
and amendments in effect on the date of issuance of each TO.

M NS

WORK INCLUDED

1. The Contractor shall furnish all labor, materials, tools, supervision, equipment, and
operations necessary to complete the standing seam metal roof (SSMR) replacement at (Bldg.
B90232) Hurlburt Field, FL, in accordance with the contract drawings and specifications. The
scope of work includes, but is not limited to, the provision and installation of the following:

Component Category Included Items

Roofing Materials SSMR fascia and roof panels, soffits, underlayment, slip sheets,
insulation, fasteners, and welding.

Flashing & Joints Exposed metal flashing at building corners, rakes, eaves,
junctions between metal siding and roofing, valleys,

slope/direction changes, and building expansion joints.

Structural Supports Repair or replacement of any damaged metal beam support
systems for the fascia and soffits (including screens, if required).

Weatherproof Anchor clips, joint sealers, fillers, and gaskets necessary for the
complete weatherproof performance of the metal roof panel
system.

Drainage Gutters, downspouts, and concrete splash blocks.

All work must be fully completed in accordance with the Contract Documents. The
Contractor must comply with the Hurlburt Field Installation Facilities Standards (IFS) dated
14 Dec 2018, as well as all applicable UFC, UFGS, and NRCS codes and regulations
pertaining to roof construction.
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1.03

STATEMENT OF WORK

2. The Contractor shall carefully coordinate roof demolition with the installation of the new roof
system to ensure continuous protection of the building's interior during the replacement
process. Special precautions must be taken during adverse weather conditions. The
installation, maintenance, and subsequent complete removal of any temporary roofing
required due to weather is the sole responsibility of the Contractor.

WORK DESCRIPTION

1. The work to be performed encompasses, but is not limited to, the following principal features:
Building 90232 (Approximately 38,703 SF)
A. The Contractor shall execute the following preparation, demolition, and removal tasks for

Bldg. 90232:

Action Description of Work

Lightning Protection Salvage & Preservation: Systematically remove and store
existing lightning protection hardware—including rods,
mounting bases, and cabling—ensuring all components are
preserved for future reinstallation.

Solar Array Decommissioning: Carefully uninstall and store the rooftop solar
panel array. Ensure all interconnected equipment is protected
and staged to maintain operational integrity for reinstallation.

Demolish & Dispose All standing seam metal roof (SSMR) fascia, roof panels, soffits,
flashing, and trim.

Demolish & Dispose All roof vents at the ridge and all gaskets at roof penetrations.

Demolish & Dispose All plywood boards in support of the metal roof (SSMR) fascia,
roof panels, and soffits.

Demolish & Dispose All slip sheets, insulation materials, and underlayment materials.

Flash over & abandon All internal gutters and downspouts.

Demolish & Dispose All damaged purlin support systems, as identified and required.

INSTALLATION AND CONSTRUCTION

The Contractor shall furnish and install all materials and components necessary to provide a
complete, weather-tight standing seam metal roof (SSMR) system. All installations must adhere
to Hurlburt Field Installation Facilities Standards (IFS), UFC, and UFGS regulations.

Category Requirement Description
Structural Support Furnish and install a new metal SSMR spacers over the entire
roof decking.
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1.04

1.05

STATEMENT OF WORK

Waterproofing Install new underlayment, vapor retarder, slip sheets, and
insulation over the entire roof decking surface.

Roofing System Furnish and install new SSMR roof and fascia panels.

Penetrations Install new roof vents at the ridge and replace all gaskets at roof
penetrations.

Flashing & Trim Install new flashing and trim per IFS, UFC, and UFGS

standards. Ensure all metal flashing is properly crimped and
applied with required caulking/sealant.

Drainage System Install new external gutters and downspouts, including concrete
splash blocks at each downspout location.

Lightning Protection Restore the lightning protection system to full operational status
using a combination of salvaged and new components as
required. Certify that the system is fully operational and
compliant with current safety standards.

Solar Array Solar Array Recommissioning: Systematically reinstall the
rooftop solar panel array. Reconnect and verify all associated
equipment to restore full operational capability and system
integrity.

WARRANTIES AND CERTIFICATION

The Contractor shall provide the following warranties upon completion of the project:

Warranty Type Duration / Requirement
Construction Warranty S-year Contractor Construction Installation Warranty.
Weather Seal Warranty 20-year Watertight Weather Seal Warranty meeting base

specification requirements.

Lightning Certification Formal certification that the restored lightning protection system
is properly functioning and meets code.

SUBMITTALS
1. The Specifications are the governing document in determining the required submittal items.

CONTRACTOR USE OF SITE AND PREMISES
1. The construction site shall always be kept neat and orderly. The contractor shall remove
debris from the site daily.

3|Page



OP# 1133200, CP# 1146463 HURLBURT FIELD 28-Apr-26
REPLACE ROOF, GUTTERS, ROOFING, REPAIR, REPLACEMENT
& DOWNSPOUTS, B90232 & MAINTENANCE (R3M) IDIQ PROGRAM

STATEMENT OF WORK

1.06 DISPOSAL
1. All demolition materials and debris shall be loaded onto trucks immediately for removal from
site as required. It shall be the responsibility of the contractor to provide the trucks and for the
selection of the dumpsite. Provide Contracting Officer with name of approved dumpsite, if
requested.

1.07 STORAGE AREA
1. Storage area or areas will be coordinated at the Pre-Construction conference.
2. The Contractor is solely responsible for the security of materials located within the storage
area.

1.08 SAFETY
1. The pertinent sections of the following publications are applicable to all work on this project.
a. U.S. Army Corps of Engineers: EM 385-1-1, Safety and Health Requirements
Manual.
b. Air Force Instruction (AFI) 91-301.
2. The Contractor shall safety barricade as necessary all excavations and hazards.

1.09 HAUL ROUTE AND LITTER
1. The Contractor shall utilize the most direct route to the delivery point.
2. Upon completion of work, remove all trash, shipping cartons. Construction debris, etc. and
dispose of off-site.

1.10 PERMITS
1. AF Form 103, Civil Engineering Work Clearance Request
2. ERP 62-346, Environmental Resource Permit if project does not meet exemption criteria.
3. NPDES 62-621 Storm Water Pollution Prevention if project disturbs 1 acre or more of land.

1.11  PHASING AND TRAFFIC CONTROL
1. The Contractor shall work continuously and sequentially on this project.
2. The Contractor will submit a proposed project schedule for approval within 5 calendar days
of the Notice to Proceed.

PART 2 PRODUCTS

2.01 ACCEPTABLE MATERIALS
1. Contractor shall refer to the IDIQ specifications for guidance in selecting appropriate
materials to accomplish the work.

2.02 ALTERNATIVE MATERIALS
1. If Contractor suggests the use of a specific material not listed in the specifications, which the
Government might consider lessening the cost or increase the utility or appearance of the
facility, the contractor may submit that material listed as a substitution for the Government to
evaluate.
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STATEMENT OF WORK

PART 3 EXECUTIONS

3.01

3.02

3.03

3.04

3.05

3.06

INSPECTION

1. The contractor shall make a representative available to the Government on site to answer
questions which may arise.

2. The Government representatives will be allowed free access to the site in its entirety.

HOURS OF WORK

1. The normal hours of a workday shall be between 7:00 A.M. and 4:00 P.M., Monday through
Friday, except holidays. The contractor may elect, in his option, to work hours other than
normal duty hours if approved by the Contracting Officer. All work time, other than normal
working days, shall be requested in writing, 3 days in advance.

PHOTOGRAPHS
1. Photographs are not required to be submitted but are highly recommended.

QUALITY CONTROL

1. The contractor shall establish and maintain quality control to assure compliance with
Contract Documents, and provide records of his quality control for materials, equipment, and
construction operations.

2. The Contractor is solely responsible for quality control on this project. A quality control
representative will be appointed by the Contractor and will be on-site daily to assure the work
accomplished meets the specifications.

AS-BUILT DRAWINGS
1. Prior to final inspection the contractor shall:
a. Submit original record shop drawings to Contracting Officer. Contractor is advised to
have a reproduced copy of the original record shop drawings made for their records.
b. Obtain Disc copies of the contract shop drawings in AUTOCAD 2020 format.
Correct drawing files (sheets) to reflect all as-built conditions based on the changes
made as per item C. below. Add the words “AS BUILT” to the revision block of each
sheet title block, the date the drawings were changed and the initials of the person
making the change.
c. Submit one set of full-size prints of the corrected contract drawing files to allow Base
Civil engineer to verify accuracy of the corrected drawings against the record
documents.
d. Upon review and approval of the corrected contract shop drawing files, provide disc
copies to the government for their records.

INFORMATION CARD
1. For each roof, furnish an Adobe Acrobat formatted letter sized PDF and shall contain the
information listed on Roof IDIQ SOW —Specs.
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STATEMENT OF WORK

FORM 1, ROOFING SYSTEM DESCRIPTION

1. Location 2. Bldg. Name
3. Bldg. No. 4. Roof Area (SF) 5. Contract No.
6. New Construction: () Yes () No 7. Deck Slope:
8. Type of Deck:
() Metal () Wood Plank or Plywood
() Cast-In-Place Concrete () Other (

) Precast/Prestressed Concrete
Type of Insulation Board:

() Polyisocyanurate

() Polyisocyanurate/Composite

©

10. Insulation Manufacturer:
11. Insulation Thickness:
12. Vapor Treatment: Total coverage () Yes () No

() No Vapor Retarder () Bituminous Vapor Retarder
() One Way Roof Vents () Laminated Kraft Paper (
) Other

13. Vapor Treatment Manufacturer(s):
14. Roofing Type:

() Modified Bitumen
15. Roofing Manufacturer:

16. Roofing Installer/Warrantor:
17. Roofing Application Method: (
) Torched
() Cold Applied

18. Warranty Period: From To

19. Warranty Serial Number:

20. Date Roofing Completed: 21. Inspector:

21. Prime Contractor Name/Address:

22. Signature: Date:

END OF DELIVERY ORDER
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